
 

2/22/2024

Selected Company

Company Sprinturf Hellas ACTGlobal ForeverLawn ATG Mid-America FieldTurf
Bid Bond or Cashier's Check yes yes yes yes yes yes yes

Completion Date-schedule 4/22--5/28/24 NTP--4/22--5/31/24 9+ weeks 5/27--7/12/24 4/19/24--7/12/24 4/22--6/13/24 5/28--8/10/24

Base Bid Cost of Project Items #1 and 2 399,845$                            449,216$                             418,951$                                          608,500$                                          462,085$                450,387$                    451,000$               

Base Bid Exclusions

Subject to freight fuel 

price changes & no 

addendum acknowledged

nailer, l iquidated damages, site 

work, no addendum 

acknowledged, etc. None

 Bonds add 1%, 

material costs 

due to fuel, 

freight for 

disposal of turf? 

 disposal of old turf 

& infill by owner  Bonds, 2% add 

Addendum #1 Acknowledged & Included No Acknowledged & Included No Acknowledged & Included Acknowledged  Acknowledged 

 Acknowledged 

& included 

Nailer Board Footage 1,200                                   1,202                                    none EPS composite

 Upgrade to 

Composite 

$3,806 yes yes

Alt 1 Center Field Logo, Alternate "N" logo 10,735$                              -$                                      12,510$                                            included 9,000$                    18,100$                       10,383$                 

Alt 2 End zone words/lettering, 2-color letters 17,015$                              -$                                      18,750$                                            included 15,985$                  23,242$                       32,972$                 

Alt 3 Alternating shades green turf every 5 yds 5,080$                                 -$                                      included included -$                         -$                             -$                        

Alt 4 Under turf pad for improved G-max rating 107,575$                      200,290$                      93,186$                                            104,872$                                          106,767$                74,263$                       107,442$               

Cushdrain Shock Pad

 Proplay EcoSport 

Shock Pad 

 Schmitz Foam ProPlay 

EcoSport .63" shock 

pad 

Additions company stated in proposal  $             13,122  $            49,969 

Total (Base + Alt 1-3) 432,675$                      449,216$                      450,211$                                608,500$                                500,192$            491,729$                544,324$            

Total ( Base + Alt 1-4) 540,250$                      649,506$                      543,397$                                713,372$                                620,082$            565,992$                701,735$            

Extras Add 8 yr maintenance & gmax test yr 2,4,6,8 30,000$                               Includes for yr 3,5,7,9

Add tow behind turf sweeper/groomer 10,500$                               13,125$                  

Higher Face Weight 5,556$                                               20,750$                  10,470$                       19,784$                 

Xtreme Turf DXF57, 46 oz RamTurf FF Pro 50

 AstroTurf Rhino Blend 

46 oz FTVT-57  43 oz

Even Higher Face Weight 10,185$                                            22,808$                       100,900$               

Xtreme Turf DXF57, 50 oz
 AstroTurf Rootzone 

3D3 Blend 52 oz 

 FTVT-Vertex Core-

57 ILO XT-57 

Base Remediation: remove all rock & 

drainage & provide new  $               448,448 

Add Rock:  +/- 100 tons of finish stone & laser 

grade  $                 29,000 

Provide 1 field sweep  $                    5,000 

Additional Pipe Repair above Add. #1 $74.08/LF
All new ATG High Perform Infil l , if use shock pad 

not required 8,170$                    

pricing valid 14 days 30 days

Pile/Face Weight 40 oz 46 oz 42 oz 48 oz 46 oz 42 oz 33/43 oz

Issues:

Exclusions 

unacceptable, 

Pile/Face Wt. only  40 

oz None Exclusions unacceptable Over Budget

Insurance, freight 

for turf removal, 

material costs for 

fuel increases, 

either shock pad or 

all  new high perf 

infi l l

Exclusions 

unacceptable

Price, schedule, 

had UV 

degradation & 

warranty work on 

last turf

City of Newton, Kansas,  Public Building Commission Artificial Turf Replacement For Fischer Field


